
Space Summary  GBA*  # of Units  # of Stories 
Land Allocation 
(acres) 

960,000  800  15  40 acres 
2,000,000  15  37 acres 
100,000  On both sites 

3,060,000  800  15  77 acres 
0.91 

*Gross Building Area 
** Floor Area Ratio 

Development Parking 
Total # of 
Spaces 

# of 
Structured  # of Surface  # of OffSite 

% Shared with Other 
Use 

1,600  800  800  Not applicable  Not applicable 
8,000  5,400  2,600 

9,600  2,170,000  3,460  Not applicable  Not applicable 
280,000 

Coliseum Building Status 
Y  Residential Scenario Only 
Y  Residential & Office Building Scenario Only 

Expansion Only 

Total GBA 

Entertainment (nonarena) 

Continued Use (Y/N) 
Demolition (Y/N) 

Hotel 
Other 
Total Parking 

Residential 
Office 
Retail 
Restaurant 

FAR** for both schemes 

Entertainment (nonarena) 

Retail 

Hotel 
Other 
Totals 

Restaurant 

Attachment "B" for EBK Team 

Development Parameters 

Residential 
Office 

Increase in Square Footage 
Construction Timing (Commence/Complete) 
Anticipated Costs



Attachment "B" for EBK Team 

Development Parameters 

Number  Cost 

Commence  Complete 

(Please see Notes A below in Development Notes) 
Development Construction Costs  Hard Costs  Soft Costs  Total Costs 
Residential 

(Please see Notes B below in Development Notes) 
Development Timing  Commence  Complete 

Office 
Retail 

Other 
Subtotals 

Entertainment (nonarena) 

# and Cost of Spaces OnSite, Structured 
# and Cost of Spaces OnSite, NonStructured 
# and Cost of Spaces OffSite, Structured 
# and Cost of Spaces OffSite, NonStructured 

Renovation Only 

Alternate Use (Y/N) 

Coliseum Parking 

Increase in Square Footage 
Construction Timing (Commence/Complete) 
Anticipated Costs 

Leaseup/Sellout 
Stabilized Occupancy 

Construction Timing 

Planning/SEQRA 
Zoning Approvals 
Construction 

Restaurant 

Hotel 
Infrastructure (site 
improvement/parking)



Attachment "B" for EBK Team 

Development Parameters 

Development Notes 

Notes A on Development Value/Costs: 
800 Residential Units totalling 960,000 sq. ft. in 4 buildings will have an estimated Total Full Market Value of $480,000,000 
We anticipate a sales price per square foot of $400500 for the condos 
2,000,000 sq. ft. of Class A Office space in 3 buildlings will have an Estimated Total Full Market Value of $562,500,00 
We anticipate a rental price per sq. ft.for the commerical office space of $2835 
The Total 2,900,000 sq. ft. of development which includes 100,000sf of Retail will have an Estimated Total Full Market Value of $1,042,500,000 

Notes B on Development Timing: 
We anticipate that we will commence construction approximately 3060 days after obtaining permits. 
In regards to the residential development, we estimate the commencement of one residential tower per year with each tower taking 

1218 months to complete and occupy. 
Completion of the office complex is expected to take 1216 months per building. Full occupancy is estimated to be within 46 years of commencement. 
Absorption and occupancy rates will be pursuant to market conditions. 
We anticipate the completion of 200 condominium units per year and the completion of approx. 1 office tower of approximately 350,000 sq. ft. per year. 
At stabilization, we anticipate an occupancy rate of approximately 93% in the office space and 100% in the condominium complex.




